

# WALLINGFORD SWARTHMORE

SCHOOL DISTRICT

Robert (Bob) Maloney, Director Buildings & Grounds  
484-574-0247 (cell) email: rmaloney@wssd.org  
200 South Providence Road  
Wallingford, Pa., 19086

February 8, 2024

## Addendum # 1 PRE-BID SITE MEETING Installation of Batting Tunnels Project

The following addendum amends and alters the original drawings and specifications and other contract documents including all previous addenda for this project. This addendum takes precedence over all related items therein. The acceptance of this addendum as a part of the drawings, specifications and other contract documents must be stated in the proposal or the proposal will be considered invalid.

1. Prebid meeting attendance sheet – see attached
2. **BID FORM CORRECTION:** The PA Public Works Verification Form **shall be submitted** with the BID as stated in the Instructions to Bidders, Section “H”.
3. **Special Conditions Section 1.B.** Should read: “If Applicable” - Manuf Certs, Materials Descript only pertains submitting equal alternates when and if requested. This particular project would be per contract drawings & specs.
4. **Correction on Bonds and Statutes:** replace NPE Roofing Project with Installation of Batting Tunnels Project. See Attached Corrected Version



Nick Cirilli, PE 610-613-3455 cell email: ncirilli@comcast.net

End of Addendum #1

Attachments: Attendance Sheet  
Bonds and Statues Corrected Version

DATE \_\_\_\_\_

NAME OF CLIENT \_\_\_\_\_

PROJECT \_\_\_\_\_

SUBJECT \_\_\_\_\_

FEB 8, 2024

PRE BID Mtg

WSSD

SHEET

OF

O.N.

N.B. #

P

COMPUTER  
CHECKED BY

BATTING Tunnels  
(Cages)

Name & Company	Phone #	Email
Nick Cirilli WSSD	60-613-3455	ncirilli@comcast.net
Fred Pondo WSSD	484-620-5937	fpondo@gmail.com
Bob MALONEY WSSD	484-574-0247	rmaloney@wssd.org
Tom Rulli WSSD	484-300-2620	trulli@wssd.org
Jim Cleaver <u>AtoU</u>	610-586-1170	office@cleaver-cable.com
Bill Tate - Pastelle	610-495-8950	Larry@LJPHI.net

ML

2/8/24